
S E C T I O N   9 0 5  --  P R O P O S A L   (CONTINUED) 
 
I (We) further propose to execute the attached contract agreement (Section 902) as soon as the work is 

awarded to me (us), and to begin and complete the work within the time limit(s) provided for in the Specifications 
and Advertisement.  I (We) also propose to execute the attached contract bond (Section 903) in an amount not less 
than one hundred (100) percent of the total of my (our) part, but also to guarantee the excellence of both 
workmanship and materials until the work is finally accepted. 

 
I (We) enclose a certified check, cashier's check or bid bond for  five percent (5%) of total bid  and 

hereby agree that in case of my (our) failure to execute the contract and furnish bond within Ten (10) days after 
notice of award, the amount of this check (bid bond) will be forfeited to the State of Mississippi as liquidated 
damages arising out of my (our) failure to execute the contract as proposed.  It is understood that in case I am (we 
are) not awarded the work, the check will be returned as provided in the Specifications. 

 
Bidder acknowledges receipt of and has added to and made a part of the proposal and contract documents 

the following addendum (addenda): 
 
ADDENDUM NO.        1      DATED   03/15/2004  ADDENDUM NO.     DATED    
ADDENDUM NO.    DATED    ADDENDUM NO.     DATED    
 
 

TOTAL ADDENDA: _______________1____________________ 
 (Must agree with total addenda 
  issued prior to opening of bids) 

 
 
Respectfully submitted,  _____________________________________ 
 Contractor 
 
BY _____________________________________________________ 

TITLE __________________________________________________ 

ADDRESS _______________________________________________ 

 
 
 
Date ___________________________, ________ 
 
(To be filled in if a corporation.) 
 

Our corporation is chartered under the Laws of the State of __________________________ and the names, 
titles and business addresses of the executives are as follows: 
 
____________________________________________________________________________________________ 
  President     Address 
 
____________________________________________________________________________________________ 
  Secretary     Address 
 
____________________________________________________________________________________________ 
  Treasurer     Address 
 
The following is my (our) itemized proposal. 
 
Revised 11/26/2003 Yazoo County 

No.1  Tabl.ofCont.pgs.1 & 2, repl.same 
shts. Add NTB#6939 Add Sp. Prov. 
907-611-5.Add Sp.Prov. 907-699-3 
Prop. shts.2-5, 2-6,& 2-7 ,repl .same 
shts. Revised Proj. Disk. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 

TABLE OF CONTENTS 
 

PROJECT: BWO-3074-82(002) / 501242 -  YAZOO COUNTY 
 
READVERTISEMENT NOTICE TO BIDDER NO. 6897 
 
901--Advertisement 
 
904--Notice to Bidders: Governing Specs. - # 1 

Agency, Commission and Officer Name Changes - # 882 
Final Cleanup - # 1072 
Errata - # 1428 
Clarification of Significant Change Specifications - # 1991 
Restriction on Tricalcium Aluminate Content - # 2905 
Use of GGBFS - # 2906 
Selection of Optional Items - # 3191 
Plant Pest Quarantines Information - # 3745 
Prompt Payment - # 4670 
Alterations in Bidding Process - # 4758 
On-The-Job Training Program - # 4954 
Change Order / Quantity Adjustment Names Change - # 5185 
Work in Proximity of Overhead High Voltage 
  Power Lines – # 6027 
Payment to Subcontractors - # 6143 
Contractor Overpayment(s) - # 6159 
Federal Bridge Formula - # 6275 
Certification of Traffic Control Devices - # 6289 
Removal of Construction Signs - #6522 
Submittal of Hydrated Lime Shipping Tickets - # 6618 
Fuel Tax Applicability to Bidders and Contractors - #6783 
Estimated Monthly Quantities - # 6794 
Petroleum Products Base Price - # 6840 
Contract Time - # 6896 
Additional Contract Requirements - # 6939 
 

907-101-5: Definitions  
907-102-1: Combination Bids 
907-102-8: Preparation of Proposals 
907-103-5: Execution and Approval of Contract 
907-104-3: Significant Changes in the Character of Work and Differing Site Conditions 
907-104-12: Minor Alterations to the Contract 
907-105-4: Construction Plans 
907-105-9: Claims 
907-106-1: Convict Produced Materials 
907-107-6: Material Pits (NPDES Permits) 
907-107-10: Contractor’s Responsibility for Work 
907-107-12: Liability Insurance 
907-107-13: Contractor's Protection Plan 
907-108-11: Determination and Extension of Contract Time 
907-108-20: Liquidated Damages Table 
 

CONTINUED ON NEXT PAGE 
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907-109-8: Claims 
907-109-14: Measurement and Payment for Changes in Cost of Construction Materials 
907-109-15: Measurement and Payment, W/Supplement 
907-203-15: Excavation and Embankment 
907-234-1: Silt Fence 
907-242-136: Alterations and Additions to District Material Lab 
907-307-4: Lime Treated Courses 
907-321-2: In-Grade Preparation 
907-401-23: Hot Mix Asphalt (HMA ), W/Supplement 
907-403-18: Hot Mix Asphalt (HMA ) 
907-503-5: Replacement of Concrete Pavement 
907-611-5: Unit Pavers 
907-618-16: Placement of Temporary Traffic Stripe 
907-619-22: Traffic Control for Construction Zones 
907-625-4: Painted Traffic Markings 
907-626-5: Thermoplastic Markings 
907-699-3: Construction Staking 
907-700-4: Buy America 
907-700-5: Use of Crushed Reclaimed concrete Pavement in Asphalt 
907-702-10: Petroleum Asphalt Cement & Polymer Modified Petroleum Asphalt Cement 
907-703-18: Aggregates for Hot Mix Asphalt (HMA ) 
907-707-2: Joint Materials 
907-710-5: Fast Drying Acrylic Waterborne Traffic Paint 
907-712-4: Metal Posts and Gates 
907-714-6: Miscellaneous Materials 
907-714-7: Quick Lime 
907-714-10: Geotextiles 
907-716-1: Miscellaneous Materials 
907-720-3: Preformed Pavement Marking for Construction Zones 
907-720-11: Glass Beads 
907-721-7: Reflective Sheeting 
907-804-15: Concrete for Bridges and Structures 
906-3: MDOT On-the-Job Training Program 
906-4: MDOT On-the-Job Training Program 
 
 
 
 
SECTION 905 – PROPOSAL,  
PROPOSAL SHEET NOS. 2-1 THRU 2-7, 
COMBINATION BID PROPOSAL,  
STATE BOARD OF CONTRACTORS REQUIREMENTS, 
NON-COLLUSION CERTIFICATE, 
SECTION 902 - CONTRACT FORM, AND SECTION 903 - CONTRACT BOND FORM, 
HAUL PERMIT FOR BRIDGES WITH POSTED WEIGHT LIMITS. 
 
 

(REVISIONS TO THE ABOVE WILL BE INDICATED ON THE SECOND SHEET 
OF SECTION 905 AS ADDENDA) 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SECTION 904 - NOTICE TO BIDDERS NO. 6939 CODE:  (SP) 
 
DATE: 03/15/2004 
 
SUBJECT: Additional Contract Requirements 
 
 
Attached is a drawing showing additional requirements such as dimensions and steel placement 
for concrete steps. 
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MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
SPECIAL PROVISION NO. 907-611-5 CODE: (SP) 
 
DATE: 11/07/2001 
 
SUBJECT: Unit Pavers 
 
PROJECT: BWO-3074-82(002) / 501242 – Yazoo County 
 
Section 907-611, Brick Masonry, of the 1990 Edition of the Mississippi Standard 
Specifications for Road and Bridge Construction as amended by this special provision is 
applicable to Unit Pavers Only. 
 
907-611.01--Description.   This work shall consist of providing and installing unit pavers 
upon a structural granular base and sand leveling bed, complete, with the locations, grades, 
lines, configurations, dimensions and other requirements shown on the plans or established in 
the field. 
 
907-611.02--Materials. 
 
907-611.02.1--General.  All materials used in this construction shall be approval by the 
Engineer.  The Contractor shall submit six (6) copies of brochures and color charts for 
approval prior to ordering manufactured items.  Other items may require testing as directed by 
the Engineer. 
 
907-611.02.2--Granular Material.  Granular material shall be Class 3 Group C granular 
material conforming to the requirements of the Standard Specifications. 
 
907-611.02.3--Sand Laying Course.  Sand for bedding and joints shall conform to ASTM 
Designation: C 33 meeting the following requirements. 
 
 Sieve Size Percent Passing 
 3/8 inch 100 
 No. 4   95 to 100 
 No. 8   85 to 100 
 No. 16 50 to 85 
 No. 30 25 to 60 
 No. 50 10 to 30 
 No. 100   2 to 10 
 
907-611.02.4--Unit Pavers.  Materials shall meet the following requirements:  Average 
compressive strength exceeding 8,000 psi;  Average absorption rate of less than 5 percent;  
and minimum 2-3/8 inch thickness.  Pattern, size, and texture shall be as noted on the 
drawings.  Color shall be selected by the Engineer, however, pigment in pavers shall conform 
to ASTM Designation: C 979.  Pavers used for handicap ramps shall have truncated domes as 
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required by the Americans with Disabilities Act (ADA).  Pavers shall be as manufactured by 
Pavestone Company, Austin, TX, or approved equal. 
 
Sand swept in between pavers on handicap ramps shall be treated with Surebond SB-1370 
Joint Sand Stabilizer/ Masonry Sealer, as manufactured by Surebond East, Camden NC  
27921, or approved equal. 
 
907-611.02.5--Concrete Band.  Concrete bands shall meet the following requirements: 
 

A. Class B Concrete shall conform to the requirements of the Standard Specifications. 
 

B. Expansion Joint shall be 1/2-inch thick bituminous fiber expansion joint material, 
ASTM Designation: D 1751, or Preformed Asphaltic Expansion Joints conforming to 
the Standard Specifications for Preformed Expansion Joint Fillers for Concrete 
(Nonextruding and Resilient Types) AASHTO Designation: M 213 for bituminous 
types. 

 
907-611.02.6--Sealant.  The sealant shall be a clear, waterproofing and stain repellant sealant, 
manufactured for application on unit pavers.  The Contractor shall submit six (6) copies of 
literature for approval prior to ordering the sealant.  The sealant shall not reduce the abrasion 
(traction) capabilities of the unit pavers. 
 
907-611.03--Construction Requirements. 
 
907-611.03.1--Examination.  The Contractor shall verify that the substrate is level, smooth, 
capable of supporting pavers and imposed loads, and ready to receive work of this Special 
Provision.  The Contractor shall verify that the gradients and elevations of the substrate are 
correct. 
 
907-611.03.2--Granular Material Base.  The Contractor shall construct the base to the 
grades and in the thickness required as delineated on the drawings and in accordance with the 
Standard Specifications. 
 
907-611.03.3--Sand Laying Course.  Sand shall be spread to a maximum depth of one inch.  
The sand mix shall be compacted to a 95% standard proctor density.  The course shall serve 
as the leveling bed for the pavers; however, elevations should be +1/4 inch to allow for final 
rolling/compaction following installation of pavers. 
 
907-611.03.4--Unit Pavers.  The Contractor shall perform the following items of work: 
 

A. Install paver units in the pattern as noted on the drawings, from straight reference 
edge, with hand tight joints and uniform top surface. 

 
B. Place half units, special shaped or cut units, and pre-cast units at edge and 

interruptions.  Maintain tight evenly spaced joints.  Make lines true to intended paving 
geometry. 
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C. Maximum Joint Gap:  1/8 inch.  Leave open throughout installation. 

 
D. Upon completion of installation uniformly tamp (or roll) pavers to required grade. 

 
E. Sprinkle sand over surface, sweep into joints and moisten.  Top of finished joint shall 

be 1/2 inch below paver.  Secure sand in handicap ramps with joint sand stabilizer/ 
masonry sealer in strict accordance with the manufacturer’s written instructions. 

 
F. Apply clear sealant to pavers and elastomeric joint material at the appropriate time(s) 

that work will not be damaged by paver finishing operations.  Materials shall be 
installed in strict accordance with the manufacturer's written instructions. 

 
907-611.03.5--Protection of Finished Work.  The Contractor shall not permit traffic over 
unprotected paver surface.  The paver surface shall be protected with a layer of excess sand, 
sheets of plywood sheathing, or other method acceptable to the Engineer. 
 
907-611.03.6--Cleaning.  Soiled surfaces shall be cleaned using a cleaning solution;  Do not 
harm pavers, joint materials, or adjacent surfaces.  Non-metallic tools shall be used in 
cleaning operations.  Surfaces shall be rinsed with clean water.  Paving surfaces shall be 
broom cleaned.  Excess sand shall be disposed of properly. 
 
907-611.04--Method of Measurement.  Unit Pavers, complete in place and accepted, will be 
measured by the square foot. 
 
Concrete Band, complete in place and accepted, will be measured by the linear foot. 
 
Costs associated with excavation required for granular material and concrete band, granular 
material, and sand laying course will not be measured for separate payment. 
 
907-611.05--Basis of Payment.  Unit Pavers shall be paid for at the contract unit price bid per 
square foot, which price shall be full compensation for furnishing all materials and supplies; 
for performing all work necessary for each completed unit; and for all equipment, tools, labor 
and incidentals necessary to complete the work. 
 
Concrete Band shall be paid for at the contract unit price bid per linear foot, which price shall 
be full compensation for furnishing all materials and supplies; for performing all work 
necessary for each completed unit; and for all equipment, tools, labor and incidentals 
necessary to complete the work. 
 
Payment will be made under: 
 
907-611-D: Unit Pavers - per square foot 
 
907-611-E: Concrete Band - per linear foot 
 



MISSISSIPPI DEPARTMENT OF TRANSPORTATION 
 
 
SPECIAL PROVISION NO. 907-699-3 CODE: (IS) 
 
DATE: 07/03/2003 
 
SUBJECT: Construction Layout and Staking 
 
Section 699, Construction Stakes, of the 1990 Edition of the Mississippi Standard Specifications 
for Road and Bridge Construction is hereby amended as follows: 
 
Delete in toto Section 699 on page nos. 699-1 and 699-2 and substitute the following: 
 

SECTION 907-699--CONSTRUCTION STAKES 
 
907-699.01--Description.  This work consists of performing all calculations and other work 
necessary to establish and/or verify all horizontal and vertical control data; and furnishing, 
placing and maintaining roadway construction stakes or bridge construction stakes, or both, 
necessary for the proper prosecution of all features and items of the work under contract.  This 
shall include, but not be limited to, grades and drainage structure locations, lengths, elevations 
and skews.  When the contract includes a pay item for roadway construction stakes as provided 
herein, any references in other sections of the Standard Specifications to establishment of control 
points or construction staking "by the Department" shall be construed to mean "by the 
Contractor". 
 
907-699.02--Materials.  The Contractor shall furnish all personnel, materials, equipment and 
devices necessary for determining, establishing, setting, checking and maintaining points, lines, 
grades and layout of the work.  All surveying equipment shall be properly adjusted and suited for 
performing the work required.  Traffic control necessary for the proper execution of the work 
shall be furnished by the Contractor without separate measurement for payment.  Stakes shall be 
of sufficient length, thickness and quality to serve the purpose for which they are being used. 
 
907-699.03--Construction Requirements.  The Department will establish, one time only, 
reference points and bench marks at distances not to exceed 1000 feet for roadway work.  For 
bridge work, the Engineer's field control will consist of a stationed baseline reference point near 
each end of the bridge(s) and one accessible bench mark near each bridge site.  For the purpose 
of determining responsibility for construction stakes, lines and grades, a box bridge will not be 
considered as a bridge.  The Contractor shall verify the accuracy of the control points before 
proceeding with the layout for construction. 
 
When errors are discovered and control points do not agree with the plans, the Contractor shall 
promptly notify the Engineer in writing, and explain the problem in detail.  The Engineer will 
advise the Contractor within five (5) working days of any corrective actions which may be 
deemed necessary. 
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The Contractor will be responsible for verifying and modifying, as necessary to best fit existing 
field conditions, lengths, locations, elevations and skew angles of all drainage structures shown 
on the construction plans.  All junction box and inlet locations and heights shall also be verified 
and modified as necessary to fit existing field conditions.  Modifications to the plans shall not be 
made without the consent of the Project Engineer.  The Contractor will not be responsible for 
determining the size of drainage structures, but should immediately report any suspected error to 
the Engineer.  Heights of fill over drainage structures shall be checked to verify class of pipe, 
bedding and the appropriate standard and/or modified standard drawing(s) required in the 
construction with any differences from the plans being reported to the Engineer. 
 
The Contractor shall perform work necessary  to verify alignment and plan grades on all roadway 
intersections and tie-ins.  Any discrepancies in grades, alignment, location and or dimension 
detected by the Contractor shall immediately be brought to the attention of the Project Engineer. 
 
The Contractor shall employ sufficient qualified personnel experienced in highway surveying and 
layout to complete the work accurately.  The Contractor shall also determine and provide all 
additional grade controls and staking operations necessary to secure a correct layout and 
construction of the work.  All minor variations in layout and grades required to meet field 
conditions shall be resolved with the Engineer and shall not be considered  justification for 
adjusting  contract price or time. 
 
Examples of minor variations in layout and grades are: 
 

(a) Adjustment of drainage or other structure length, alignment, and flow line elevation. 
 
(b) The adjustment of grades and alignment at roadway intersections, cross-overs, 

railroad crossings, interchanges, existing bridges and roadways. 
 
(c) Adjustment of curve data. 

 
The Contractor will be responsible for calculating and laying out all additional lines, grades, 
elevations and dimensions necessary to construct the work required in the plans.  All grades and 
other layout data computed by the Contractor shall be recorded and a copy of this data shall be 
furnished, with sufficient time for checking, to the Engineer before field work is started.  The 
originals of all data shall be furnished to the Engineer on or before  final inspection for the 
Department's permanent file.  The Contractor shall also furnish personnel to assist the Engineer 
in taking stringline or other notes to determine whether specified tolerances are met.  Any 
inspection or checking of the Contractor's layout by the Engineer and the  approval of all or any 
part of it will not relieve the Contractor of the responsibility to secure proper dimensions, grades, 
and elevations of the several parts of the work. 
 
Prior to beginning construction on any structure which is referenced to an existing structure or 
topographical feature, the Contractor shall check the pertinent location and grades of the existing 
structures or topographical features to determine whether the location and grade shown on the 
plans are correct. 
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The Contractor shall stake centerline control at each station, BOP, EOP, PC, PT, SC,  CS, TS, 
ST, and equations just before field cross sectioning by the Department for both original and final 
cross sections. 
 
The Contractor shall furnish "as built" finish centerline elevations to the Project Engineer prior to 
final inspection of the project. 
 
The Contractor shall set stakes and/or flags on the right-of-way line at each station and right-of-
way break  or as directed by the Engineer before clearing operations are started on any section of 
roadway. 
 
On grading projects, the Contractor shall set slope stakes at each station and at the beginning and 
end of spirals and curves.  Closer intervals will be required for sharp changes in grades or 
alignment, widening and certain other geometric details. 
 
The Contractor shall set subgrade blue tops on centerline, break points and at the left and right 
subgrade shoulder lines at intervals of not more than 100 feet on tangents and intervals of not 
more than 50 feet in curves.  Closer intervals will be required for sharp changes in grades or 
alignment, widening, or super elevation. 
 
On paving contracts, the Contractor shall set subgrade, base and paving blue tops.  The base and 
pavement blue tops shall be set on intervals in accordance with the appropriate applicable 
requirements of Sections 321, 403 and 501. 
 
The Contractor shall exercise care in the preservation of stakes and bench marks and shall reset 
them when they are damaged, lost, displaced or removed.  The Contractor shall use competent 
personnel and suitable equipment for the layout work required and shall provide that it be 
performed under the supervision of, or directed by, a Registered Professional Engineer or 
Registered Land Surveyor who is duly registered and entitled to practice as a Professional 
Engineer or Professional Land Surveyor in the State of Mississippi. The duties performed by said 
Registrant shall conform to the definitions under the “practice of engineering” and practice of  
“land surveying” in Mississippi Law.  The Contractor shall not engage the services of any person 
in the employ of the Department for the performance of any of the work covered by this Section 
or any person who has been employed by the Department within the past six months except those 
who have legitimately retired from service with the Department during this period. 
 
All cross sections, measurements, and tickets required for determining pay quantities will be the 
responsibility of the Department. 
 
The Department reserves the right to check for accuracy any or all of the Contractor's layout 
work and shall be assisted by the Contractor's personnel in such checking.  When errors or 
discrepancies are found, the Contractor will take measures necessary to correct, at no expense to 
the State, any construction that has been performed using the improper layout.  Any inspection, 
checking and  approval thereof by the Engineer of work for which the Contractor is responsible 
will not relieve the Contractor of responsibility to secure correct dimensions, grades,  elevations, 
alignments and locations of the work for satisfactory completion of the project and as a condition 
for final acceptance by the Department. 
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907-699.04--Method of Measurement.  Construction stakes will be measured as a lump sum 
quantity.  When Pay Item No. 907-699-A, Roadway Construction Stakes, is provided in the 
contract, measurement shall include the staking of all bridges, including detour bridges, which 
are a part of the contract. 
 
907-699.04.1--Roadway Construction Stakes.  Measurement for payment will be in accordance 
with the following schedule: 
 

(a) When one percent of the original contract amount is earned from all direct pay items, 10 
percent of the amount bid for Roadway Construction Stakes will be paid. 

 
(b) When five percent of the original contract amount is earned from all direct pay items, 25 

percent of the amount bid for Roadway Construction Stakes will be paid. 
 
(c) When 20 percent of the original contract amount is earned from all direct pay items, 50 

percent of the amount bid for Roadway Construction Stakes will be paid. 
 
(d) After the Contractor has earned 50 percent of the original value of all direct pay items, the 

amount paid will be based on the contract percent complete. 
 
907-699.04.2--Bridge Construction Stakes.  Measurement for payment will be in accordance 
with the following schedule: 
 

(a) When one percent of the original contract value of all bridge items is earned, 10 percent 
of the amount bid for Bridge Construction Stakes will be paid.   

 
(b) When five percent of the original contract value of all bridge items is earned, 25 percent 

of the amount bid for Bridge Construction Stakes will be paid.   
 
(c) When 20 percent of the original contract value of all bridge items is earned, 50 percent of 

the amount bid for Bridge Construction Stakes will be paid.   
 
(d) After the Contractor has earned 50 percent of original contract value of all bridge items, 

the amount paid will be based on the percentage of work completed on all bridge items. 
 

907-699.05--Basis of Payment.  Construction stakes, measured as prescribed in Subsection 907-
699.04, will be paid for at the contract lump sum price, which shall be full compensation for 
completing the work. 
 
Payment will be made under: 
 
907-699-A: Roadway Construction Stakes - lump sum 
 
907-699-B: Bridge Construction Stakes  - lump sum 
 



SECTION 905
PROPOSAL (Sheet No. 2-

REF.
NO.

PAY
ITEM NO.

ADJ.
CODE

APPROX.
QUANTITY UNIT DESCRIPTION

UNIT PRICE
DOLLAR CENT

ITEM TOTAL
DOLLAR CENT

  5
Yazoo County

)

.

BWO-3074-82(002) / 501242

Concrete Sidewalk (With
Reinforcement)

(260) 608-B (S)           4 square
yard

Concrete Curb, Header(270) 609-B (S)         120 linear
foot

Combination Concrete Curb and Gutter
Type 3B

(280) 609-D (S)         170 linear
foot

Detail Traffic Stripe(290) 907-625-E         126 linear
foot

Unit Pavers(300) 907-611-D         404 square
footADDED 03/15/2004

Concrete Band(310) 907-611-E          85 linear
footADDED 03/15/2004

SUBTOTAL - DIRECT PAY ITEMS ...............$

(02/10/2004)



SECTION 905
PROPOSAL (Sheet No. 2-

REF.
NO.

PAY
ITEM NO.

ADJ.
CODE

APPROX.
QUANTITY UNIT DESCRIPTION

UNIT PRICE
DOLLAR CENT

ITEM TOTAL
DOLLAR CENT

  6
Yazoo County

)

.

BWO-3074-82(002) / 501242

DEPENDENT PAY ITEMS
XXXXXXXXXXX XXXX
XXXXXXXXXXX XXXX
XXXXXXXXXXX XXXX
XXXXXXXXXXX XXXX

Roadway Construction Stakes(320) 907-699-A lump sum
ADDED 03/15/2004

SUBTOTAL - DEPENDENT ITEMS...............$

(02/10/2004)



SECTION 905
PROPOSAL (Sheet No. 2-  7

Yazoo County
)

TOTAL BID - DIRECT AND DEPENDENT ITEMS...............$

BIDDER'S SIGNATURE

(02/10/2004)

BWO-3074-82(002) / 501242

*** SIGNATURE STATEMENT ***

BIDDER ACKNOWLEDGES THAT HE/SHE HAS CHECKED ALL ITEMS IN THIS PROPOSAL FOR ACCURACY AND CERTIFIED THAT THE FIGURES SHOWN 
THEREIN CONSTITUTE THEIR OFFICIAL BID.


